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Appendix 8 

 

SCHEDULE 32 

CITY PERMITS, LICENCES, APPROVALS AND AUTHORIZATIONS (PLAA) 

a) The Permits, Licences, Approvals and Authorizations may include, but are not limited to, those included in the tables below. 

b) The following Responsibility Tables will be updated by addendum, if applicable, upon receipt of further information. 

c)  The following Responsibility Tables are for the purpose of the performance of the Works. 

d) If, for any permit, licence, approval or authorization listed in this Schedule 32, there is a legislative requirement for the applicant to be the 

City, then Project Co shall act as the City’s agent and will be responsible for all aspects of the application preparation and submittal 

process at Project Co’s own cost and expense.  If required, the City will sign off on the application. 

e) All other Permits, Licences, Approvals and Authorizations not listed herein or otherwise noted, are the responsibility of Project Co. 
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Permits, Licences and Approvals Issuing Agency Status Responsibility of: City of Ottawa or Project Co. 

Site Plan Control – Development Outside 

of the Public Transit System Right-of-Way 

City of Ottawa Not started. Necessary 

where required under 

specific circumstances 

such as infrastructure 

not part of the LRT 

infrastructure, e.g. 

parking lot redesign 

and over-build of 

stations. Consultation 

with the City will be 

required. 

Project Co 

Building and Demolition Permits – 

Stations and MSF 

City of Ottawa Not started. Project Co 

Noise By-law Exemption City of Ottawa Not started. Project Co 

Approval under Sewer Use By-law to 

discharge waste water 

City of Ottawa Not started. Project Co 

Road Cut Permit (utility circulation) City of Ottawa Not started. Project Co 

Temporary Road Closure Permit City of Ottawa Not started. Project Co 

Temporary Construction Easements City of Ottawa Not started. Project Co 

Street or Lane Closing/Opening City of Ottawa Not started. Project Co 

Zoning By-Law Amendment City of Ottawa Not started. Necessary 

where required under 

specific circumstances , 

e.g. station related 

development. 

Project Co 
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Permits, Licences and Approvals Issuing Agency Status Responsibility of: City of Ottawa or Project Co. 

Consultation with the 

City will be required. 

Sign Permit City of Ottawa Not started.  Project Co 

Permit under Ontario Heritage Act City of Ottawa Not started. May be 

necessary if heritage 

resources affected. 

Project Co 

Emergency Services Approval – Fire and 

Life Safety 

City of Ottawa Not started. Project Co 

Electrical Plan Review Electrical Safety 

Authority 

Not started. Project Co 

Construction Registration Permit Electrical Safety 

Authority 

Not started. Project Co 

Notice of Project as per Occupational 

Health and Safety Act (Ontario) 

Ministry of 

Labour 

Not started. Project Co 

Registration of Constructors and 

Employers Engaged in Construction 

Ministry of 

Labour 

Not started. Project Co 

Permit to Take Water Ontario Ministry 

of the 

Environment and 

Climate Change 

Not started. Project Co 

Environmental Compliance Approval 

(ECA)– SWM Facilities 

Ontario Ministry 

of the 

Environment and 

Not started. Project Co 
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Permits, Licences and Approvals Issuing Agency Status Responsibility of: City of Ottawa or Project Co. 

Climate Change 

ECA – Water and Sanitary Sewer Ontario Ministry 

of the 

Environment and 

Climate Change 

(In certain 

instances the City 

of Ottawa has 

delegated 

authority from 

MOECC for 

review) 

Not started. Project Co 

ECA – Air and Noise Ontario Ministry 

of the 

Environment and 

Climate Change 

Not started. Project Co 

Environmental Activity and Sector 

Registry (EASR) 

Ontario Ministry 

of the 

Environment and 

Climate Change 

Not started. Project Co 

Approvals from MOECC under Ontario 

Environmental Assessment Act O. Reg. 

231/08  

Ontario Ministry 

of the 

Environment and 

Climate Change 

An approval has been 

received from the 

MOECC Minister for 

the Trillium Line 

Extension 

Environmental Project 

Report.  

 

City 
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Permits, Licences and Approvals Issuing Agency Status Responsibility of: City of Ottawa or Project Co. 

Amendments to the approvals of MOECC 

under Ontario Environmental Assessment 

Act O. Reg. 231/08  

Ontario Ministry 

of the 

Environment and 

Climate Change 

Addendums to the 

Environmental Project 

Report for the 

Bowesville Station 

Alternative Location, 

the proposed alignment 

extension to the 

Limebank Road 

extension, the revised 

Walkley Yard location 

and the grade separated 

Ellwood Diamond 

structure are under 

preparation by the City 

and will be provided to 

Project Co as part of 

the EA approvals when 

complete. 

The City is responsible for addendums required for 

Bowesville Station Alternative Location, the 

proposed alignment extension to Limebank Road, 

the revised Walkley Yard location and the grade 

separated Ellwood Diamond structure.  The City 

will provide approved addendums to Project Co by 

Financial Close.  

Project Co is responsible for any other addendums 

to the approved Environmental Project Reports that 

are required following Financial Close to the extent 

such addendums are required as a result of changes 

proposed by Project Co to the design contemplated 

in the Environmental Approvals, Project Co’s 

construction of the Project, or any other action or 

inaction of Project Co. 

Endangered Species Act Permits Ontario Ministry 

of Natural 

Resources and 

Forestry 

Under preparation by 

the City 

In advance of Financial Close, the City will apply 

for the necessary permit(s) required under ESA or 

SARA.  Post Financial Close, Project Co will be 

responsible for obtaining and maintaining the 

permit(s) as the City’s agent.  Any permit conditions 

that must occur after the latest Final Completion 

Date, such as long term monitoring, will be the 

responsibility of the City.  

Permits that have been received prior to financial 

close will be provided.  Pending permit applications 

will also be provided with the understanding the 

proposed mitigation measures are conditional until 
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Permits, Licences and Approvals Issuing Agency Status Responsibility of: City of Ottawa or Project Co. 

the permit is received. 

Public Lands Act Work Permit Ontario Ministry 

of Natural   

Resources and 

Forestry 

City of Ottawa to 

initiate 

Project Co to implement. 

Archaeology – Letter confirming report 

complies with Ministry requirements and 

filed with Ontario Public Register of 

Archaeological Reports 

Ontario Ministry 

of Tourism 

Culture and Sport 

Stage 1 Archaeological 

Assessment for the 

Trillium Line 

Extension completed 

and acceptance has 

been received from 

MTCS.  

Stage 1 Archaeological 

Assessment for 

Bowesville Station 

Alternative Location 

and Limebank 

extension alignment 

completed and 

submitted to MTCS for 

their acceptance. 

Stage 2 Archaeological 

Assessments for the 

Trillium Line 

Extension as well as the 

Cunningham’s Station 

and Cunningham-

Murray sites have been 

completed by the City 

City is responsible to obtain the letter in respect of 

all those archaeological assessments completed by 

the City in advance of Financial Close. Project Co is 

responsible to obtain the letter in respect of all those 

archaeological assessments required after Financial 

Close.  
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Permits, Licences and Approvals Issuing Agency Status Responsibility of: City of Ottawa or Project Co. 

and submitted to MTCS 

for their acceptance. 

Approval for provincial funding Ontario Ministry 

of Transportation 

City is seeking 

provincial funding. 

City 

Approval from MTO for building and land 

use permit in accordance with the 

requirements of the Public Transportation 

and Highway Improvement Act 

Ontario Ministry 

of Transportation 

Not started. Project Co 

Approval pursuant to Section 35 of the 

Fisheries Act or Clearance that no approval 

is required 

Fisheries and 

Oceans Canada 

Not started. Project Co 

License to Collect Fish for Scientific 

Purpose 

Ministry of 

Natural Resources 

and Forestry – 

Kemptville 

District 

Not started. Project Co 

Land Access Permit National Capital 

Commission 

Not started. To be 

obtained by Project Co 

should access be 

required to NCC 

properties not included 

in the Lands 

Project Co 

Land Acquisition through Sub-Lease Airport Authority Contingent on City 

receiving NCC FLUDA 

City  

(Part of FLUDA approval coincident with the 

Airport Authority and NCC) 



Trillium Line Extension  

Ottawa Stage 2 LRT Project 
Project Agreement – Schedule 32 

RFP Version 5.3 

 

 

CONFIDENTIAL AND PROPRIETARY Page 8 

 

Permits, Licences and Approvals Issuing Agency Status Responsibility of: City of Ottawa or Project Co. 

 

CEAA 2012 Section 67 CEAA 

determinations (approval) if additional 

lands required 

NCC, Transport 

Canada, Airport 

Authority, PSPC, 

ECCC, DFO (if 

required), 

Agriculture and 

Agri-Food 

Canada, Canada 

Post, National 

Research Council, 

VIA Rail, 

Canadian 

Transportation 

Agency and Parks 

Canada 

The City is currently 

preparing the 

environmental effects 

evaluation information 

to submit to federal 

authorities for 

determinations. That 

evaluation will include 

the construction of new 

Rideau River 

pedestrian bridge 

between Carleton 

University and Vincent 

Massey Park.  

City will provide environmental effects evaluation 

information to the various governmental agencies  to 

enable them to make required determinations under 

CEAA 2012 Section 67.  Design and construction 

relevant environmental commitments part of these 

documents and federal determinations under section 

67 of CEAA, 2012 to be implemented by Project 

Co. 

Navigation Protection Act approval for in-

water works in a navigation channel 

(Rideau River) 

Transport Canada Transport Canada has 

identified to the City 

that Navigation 

Protection Act 

approvals will be 

required for proposed 

repair works to the 

existing rail bridge as 

well as the construction 

of the new proposed 

pedestrian bridge on the 

Rideau River between 

Carleton University and 

Vincent Massey Park. 

Project Co 
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Permits, Licences and Approvals Issuing Agency Status Responsibility of: City of Ottawa or Project Co. 

Species at Risk Act Permits Environment 

Canada and 

Climate Change 

City has identified 

Species at Risk for 

which permitting under 

SARA will be required.  

The City will be 

initiating permits for 

requirements identified 

before Financial Close. 

Subject to the provisions of section 16.4 of the 

Project Agreement, the City will submit all approval 

documentation with Project Co as an agent for the 

implementation of the permit conditions related to 

design and construction activities. Copies of the 

permit applications will be provided to Project Co 

10 Business Days after they are submitted to 

Environment Canada and Climate Change.  Post 

Financial Close, Project Co will be responsible for 

obtaining and maintaining the Permits as the City’s 

agent. Any permit conditions that must occur after 

the Termination Date, such as long term monitoring, 

will be the responsibility of the City. 

Permits that have been received prior to financial 

close will be provided.  Pending permit applications 

will also be provided with the understanding the 

proposed mitigation measures are conditional until 

the permit is received. 

Ontario Invasive Species Act obligations 

regarding propagation of restricted species 

MOECC Presence of Common 

Reed (Phragmites), 

Japanese knotweed and 

dog strangling vine has 

been noted within the 

Lands by the City 

during 2017 field 

surveys. 

Project Co to complete restricted invasive species 

surveys before project is carried out and to 

incorporate mitigation measures into the 

Environmental Management Plan to ensure legal 

obligations are met. 

Approval for federal funding Infrastructure 

Canada 

City is seeking 

provincial funding 

City 
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Permits, Licences and Approvals Issuing Agency Status Responsibility of: City of Ottawa or Project Co. 

Any and all Remaining Permits, Licences, 

Authorizations  and Approvals 

Various Agencies Not started. Project Co 

NCC Approval in Principle  NCC Issued September 14, 

2017 

City  

NCC Concept Design Approval  NCC ~May 2018 City 

NCC Property Transaction Approval  NCC ~May 2018 City  

NCC Federal Land Use, Design and 

Transaction Approval or Airport Authority 

- NCC Airport Authority Framework 

Agreement Approval 

NCC for FLUDA 

and Airport 

Authority for 

Framework 

Agreement 

January 1 2019 – 

December 31 2021  

Separated NCC 

FLUDAs will be sought 

by the City for the 

construction of the new 

Rideau River 

Pedestrian Bridge 

between Carleton 

University and Vincent 

Massey Park as well as 

the proposed changes to 

the Albion/Leitrim 

intersection   

City 

Approval pursuant to Ontario Regulation 

170/06 – Development, Interference with 

Wetlands and Alterations to Shorelines and 

Watercourses (if required for Trillium 

Line) 

Rideau Valley 

Conservation 

Authority 

The City initiated 

discussions with RVCA 

regarding cut/fill 

compensation 

requirements for the 

construction of the new 

Rideau River pedestrian 

Project Co 
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Permits, Licences and Approvals Issuing Agency Status Responsibility of: City of Ottawa or Project Co. 

Bridge between 

Carleton University and 

Vincent Massey Park.  

Discussions also 

occurred regarding 

permitting requirements 

for the construction of 

the Bowesville Station 

and Park and Ride.  

Discussions are also 

underway for the 

permitting requirements 

associated with 

potential Sawmill Creek 

tributary realignment at 

Walkley Yard.   

Rideau Canal In-Water and Shoreline 

Work Permit (for Trillium Line if required) 

Parks Canada If required for any of 

the works at the Dow’s 

Lake tunnel. 

Project Co 

Approval to extend the Trillium Line from 

the Transport Minister under the Railway 

Safety Act (section 98) 

Approval to the 

City of Ottawa 

from Transport 

Canada 

Ongoing discussion 

Transport Canada 

City 

Notice of Railway Works required to be issued to 

adjacent property owners and filed with the Minister 

of Transport, via Transport Canada. If there is 

objection to the railway works by a property owner, 

dispute resolution would be enacted between City 

(owner of the railway) and property owner.  

A risk assessment as per Section 15(1) of 

the Railway Safety Management System 

Regulations, 2015 and submission of a 

Transport Canada City reviewing 

requirements 

City 



Trillium Line Extension  

Ottawa Stage 2 LRT Project 
Project Agreement – Schedule 32 

RFP Version 5.3 

 

 

CONFIDENTIAL AND PROPRIETARY Page 12 

 

Permits, Licences and Approvals Issuing Agency Status Responsibility of: City of Ottawa or Project Co. 

Notice of Change in Operations document 

to Transport Canada. 

Reduced Clearance Envelope Exemption 

Request to the Transport Canada Standards 

Respecting Railway Clearances (May 14, 

1992) 

Capital Rail Capital Railway Chief 

Engineer or designate 

needs to approve 

reduced clearance 

envelope prior to 

submittal to Transport 

Canada.  

City 

Railway Operating Certificate Transport Canada Modification of existing 

Operating Certificate 

needs to be submitted. 

Capital Railway on 

behalf of the City will 

be responsible for 

submitting request to 

Transport Canada for 

modification of the 

ROC. 

City 

Railway Safety Management System Transport Canada Modification of existing 

RSMS needs to be 

submitted.  

City 

Capital Rail will submit information provided by 

Transport Canada. 

Certificate of Fitness Canadian 

Transportation 

Agency  

Modification of existing 

Certificate of Fitness 

needs to be submitted  

City.  

Capital Railway will submit request to the CTA for 

modifying Certificate of Fitness. 
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Permits, Licences and Approvals Issuing Agency Status Responsibility of: City of Ottawa or Project Co. 

Licence of Occupation and Land Lease  

 

Carleton 

University/City 
MOU draft is under 

preparation betweenhte 

City and Carleton 

University which will 

address requirements 

for the Licence of 

Occupation and Land 

Lease including traffic 

restrictions, power 

requirements, road re-

instatement, 

construction schedule 

constraints, 

maintenance access, 

etc… 

City 

Rail Transfer Agreement – NRC Rail 

Access 

NRC/City Draft has been prepared 

by City and is under 

review by NRC 

City 

Airport Authority and LRT Airport 

Connection Construction Agreement 

Airport 

Authority/City 

MOU has been 

developed between the 

City and the Airport 

Authority to guide the 

development of the 

Agreement. 

City 

Airport Authority and LRT Airport 

Connection Operations Agreement 
Airport 

Authority/City 
MOU has been 

developed between the 

City and the Airport 

Authority to guide the 

development of the 

Agreement. 

City 
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Permits, Licences and Approvals Issuing Agency Status Responsibility of: City of Ottawa or Project Co. 

Maintenance Interface Agreement with 

RTG - Bayview 

RTG/City Discussions to be 

initiated by City with 

Rideau Transit Group to 

determine maintenance 

interface requirements 

between Confederation 

Line and Trillium Line 

at Bayview Station. 

City 

Updated VIA Rail Crossing Agreement  VIA Rail/City Capital Rail is 

negotiating on behalf of 

the City. Agreement to 

cover responsibilities 

for the operation and 

maintenance of the 

Elwood Diamond has 

been drafted and is with 

VIA Rail for signature. 

City  

Updated Shared Use Agreement with CN 

(Walkley Interlocking) 

CN/City City to determine if an 

update to the agreement 

is required for the 

shared use of the 

Walkley diamond.  

City 
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Trillium LRT PLAA - Other Third Party Agreements  

Permits, Licences and Approvals Issuing Agency Status 
Responsibility of: City of Ottawa or Project 

Co. 

Carleton University Parking Garage – 

Overbuild Air Rights Agreement 

City Drafting of agreement, 

including Term sheet 

and O&M, underway 

by City’s solicitor. Will 

be tied into the MOU 

containing the Licence 

of Occupation and Land 

Lease with Carleton. 

 

City 

Access Agreement for work under Hwy 

417 

MTO Discussions currently 

ongoing with MTO 

City 

Existing Licences with CP transferred with 

sale to Trillium ROW to the City 

Licences are part 

of City’s Trillium 

ROW land tenure 

City reviewing 

responsibilities 

City  

Airport Zoning Regulations Exemption  Transport Canada 

the exemption and 

not the Airport 

Authority 

Discussions ongoing 

with the City and 

Transport Canada  

City intends to obtain a 20 year renewable 

exemption from Transport Canada to the Ottawa 

Macdonald-Cartier Airport Zoning Regulations 

under the Aeronautics Act, to allow for a 3 m 

increase in height allowance for a Leitrim Road 

Grade Separation in the vicinity of the future 

Leitrim Road Runway (Runway 07R-25) 

City is also seeking confirmation that it enjoys 

legal non-conforming rights to operate within the 

existing freight envelope in the vicinity of the 
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Permits, Licences and Approvals Issuing Agency Status 
Responsibility of: City of Ottawa or Project 

Co. 

future Golf Course Runway (07C-25C).  

Project Co will be responsible for obtaining any 

other exemptions to the Ottawa Macdonald-

Cartier Airport Zoning Regulations required for 

the construction, or maintenance of the Trillium 

Line Extension. 

Central Experimental Farm/Dominion 

Arboretum Access 

Agriculture and 

Agri-Foods 

Canada (AAFC) 

Discussions ongoing 

between City and 

AAFC 

City to obtain land access permit/agreement from 

AAFC.  Project Co to implement all 

permit/agreement conditions. 

 


